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UNION CARBIDE'S . LASAL.SNOWBALL
ACT /037 /026
12/15/83

Removal of offices, shops, compressor buildings, headframe,
etc. (dismantle and bury on site)
D-9 cat w/ripper 2 wks @ $4105/wk
40-toq Li nkbel t HTC '1040 I wk @ $3915/wk
20-ydc end dump truck 4 wks @ $l q70/wk
5-yds 980-D cat loader 4 wks @ $1995/wk
Tractor & 25-ton 'lowboy 60 hrs @ $55.55/hrLabor 21 00 hrs G $1 S/hr

Removal of trash and extraneous debris
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A.

B.

H. Capping of vertical shafts
Bury 2 inclines
D-9 cat
Labor

$370/day
$630/day
$l 5/hr

ea @ $.|200/eaft minimum
day @ $4105/wk-$eoohrs @ gls/hr -$l!q

900

(haul -to LaSal 1andfi11 )
20-yd3 end dump truck
3+-yd 966 cat loader
Labor

3 days G

3 days @

72 hrs @

12
4
I
8

$ 8,200
3 ,900
5,900
8,000
3 ,300

3l,500
$60,800

$ 6,500

$ 
.| 

,.|00
I,900
I,.|00

$ 4;mo-

3,.|00
I,300

400
4;800

500

Foundation elimination, break-up and burial - .l8" to 24"
D-9 cat w/ripper 3/4 wk @ $4105/wk
Compressor & Jackhammer 24 hrs @ $56/hrLabor 24 hrs @ $l 5/hr

Restocking of unused fuels, oils, etc.
(contingency cost)

Pond Area: contouring, excavating pond bottom and dumping
down mine shaft, (based on Hecla Mine cost estimate)

5 acres @ $1300/acre

F. Contouring dumps, surface plant area and roads
(costs based on Hacla Mine estimates)

Waste Dumps 15 acres @ $1800/acre
P'lant Area & Roads 36 acres @ $85/acre

G. Topsoil Placement and grading on dumps (Hecla costs)
l5 acres G $.|400/acre
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$D.

E.

$27,000
3 ,.l00

$30;rro

$2.| ,ooo

$'t4,4oo
900

$1E300
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LASAL-SNOWBALL MINE

I.

J.

Stabi I ization, reseeding
area, al I acres

Monitoring, sampling and

K. Contingency, 10%

Conditions: I .

of ponds, dumps and plant
56 acres G $62lacre

necessary testing

Sub-Total

Total

Hourly rates are based on week'ly rates
because equipment would be used on all
phases of reclamation.

Dollar amounts are rounded to the nearest
hundred.

A'l t bui I di ngs , structures , etc. , remai n'ing
after cessation of mining act'ivities will
have no salvage value and w'ill be buried on
site.

4. Acreage costs are based on Hecla Mine deta'il
costs.

l^le now feel that 56 acres is what will be
required for this permit. This new total
contains a 5-acre evaporation pond contin-
gency for anticipated water problems that
may be encountered as the mine is developed
to the west of the Beaver Shaft. As it is
a contingency on1y, the area has not been
delineated until that need may arise.

Foundations that cannot be effectively removed
will be buried under a minimum of 18"-24" of
fill materia'l and topsoil.

$ 3,500

$t 5,000

$l6l,600

$_l_6 ,200

$l 77,800

2.

3.

5.

6.
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,LASAL-SNOWBALL MINE

7. The new total of 12 vertical shafts includes
the Beaver Shaft which was accidentally
omitted in the previous estimate. Vertical
shaft will be reclaimed by inserting a steel
support framework and pouring an lB" to 24"
concrete plug. Item H also includes burial
of two inclines.

8. Monitoring costs are for vegetation and any
augmentation that may be required.

9. The new stabilization and reseeding costs are
based on the conditjons of the origina'l permit
appf ication and do not reflect either fertili-
zation or mu'lch'ing. If the plats or new
information indicate the need for significant
changes in the final reseeding techniques,
changes will be made at later date.

10. The contigency amount in item K is being calcu-
lated at 10% as required, rather than the l5% rate
as in previous estimates.

Prepared by: K. G. Dahl qu'ist

B. A. Greene
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